

**A RESOLUTION ACCEPTING THE BID AND AUTHORIZING THE MAYOR
TO SIGN A CONTRACT WITH WILSON BROTHERS CONSTRUCTION FOR THE
2015 WATER AND STREET REHAB PROJECT.**

WHEREAS, the City of Laurel complied with its procurement policy and Montana Law by seeking competitive bids or quotes to ensure the selected company will complete the 2015 Water & Street Rehab Project in the City's best interest; and

WHEREAS, Wilson Bros. Construction was the lowest qualified bidder; and

WHEREAS, the lowest bid was for \$1,288,785.00.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of Laurel, Montana,


That the Mayor is authorized to negotiate and sign the contract with Wilson Bros. Construction for the 2015 Water & Street Rehab Project.

Introduced at a regular meeting of the City Council on June 2, 2015, by Council Member Nelson.

PASSED and APPROVED by the City Council of the City of Laurel this 2nd day of June, 2015.

APPROVED by the Mayor this 2nd day of June, 2015.


CITY OF LAUREL


Mark A. Mace, Mayor

ATTEST:


Shirley Ewan, Clerk/Treasurer

Approved as to form:


Sam S. Painter, Civil City Attorney

BILLINGS

115 N. Broadway ▪ Suite 500
Billings, MT 59101
406.652.5000 ▪ Fax 406.248.1363



May 20, 2015

Kurt Markegard, Public Works Director
City of Laurel
P.O. Box 10
Laurel, MT 59044

Re: Task Order No. 34 – 2015 Water & Street Rehab Project
Laurel Engineering Services On-Call
Great West Engineering, Inc. Project No. 2-07128

Dear Kurt:

The Bid Opening for the referenced project was held Wednesday, May 20, 2015, and Wilson Bros. Construction is the low bidder with a total bid of \$1,288,785.00. Their bid is less than the Engineer's Estimate for the project and within the City's budget for the work. I have enclosed a copy of the certified bid tabulations for your reference.

Wilson Bros. Construction has completed several similar projects within the City of Laurel and City of Red Lodge, exhibiting the ability to perform the work included in the project.

Based upon these factors, I formally recommend the City of Laurel award the 2015 *Water and Street Rehabilitation Project* to Wilson Bros. Construction, Inc.

As always, feel free to contact us with any questions.

Sincerely,

Great West Engineering, Inc.

A handwritten signature in black ink, appearing to read "Chad Hanson", is written over the printed name.

Chad Hanson, P.E.
Project Engineer

Encl.: Certified Bid Tabulations


HELENA
PO Box 4817
2501 Belt View Drive
Helena, MT 59604
406.449.8627
Fax 406.449.8631

Item	Quantity	Unit	Engineer's Estimate		Wilson Bros. Construction, Inc.	
			Unit Price	Cost	Unit Price	Cost
101 Mobilization	1	LSM	\$88,600	\$88,600.00	\$72,000.00	\$72,000.00
102 Traffic Control	1	LSM	\$25,000	\$25,000.00	\$14,500.00	\$14,500.00
103 Exploratory Excavation	5	HR	\$250	\$1,250.00	\$750.00	\$3,750.00
104 Imported Backfill	50	CY	\$35	\$1,750.00	\$28.50	\$1,425.00
105 8" PVC Water Main DR-18	1,300	LF	\$60	\$78,000.00	\$50.00	\$65,000.00
106 6" PVC Water Main DR-18	60	LF	\$65	\$3,900.00	\$40.00	\$2,400.00
107 8" Gate Valve with Valve Box	4	EA	\$1,500	\$6,000.00	\$2,500.00	\$10,000.00
108 8" Tee	1	EA	\$550	\$550.00	\$700.00	\$700.00
109 8" x 6" Tee	2	EA	\$550	\$1,100.00	\$550.00	\$1,100.00
110 8" x45" Bend	2	EA	\$750	\$1,500.00	\$500.00	\$1,000.00
111 8" x 6" Reducer	1	EA	\$500	\$500.00	\$500.00	\$500.00
112 Connect to Existing Water Main 8"	3	EA	\$1,250	\$3,750.00	\$1,500.00	\$4,500.00
113 Connect to Existing Water Main 6"	1	EA	\$1,150	\$1,150.00	\$1,200.00	\$1,200.00
114 6" Fire Hydrant w/Auxiliary Gate Valve	2	EA	\$6,500	\$13,000.00	\$6,500.00	\$13,000.00
115 Remove Existing Fire Hydrant	1	EA	\$1,800	\$1,800.00	\$800.00	\$800.00
116 Relocate Existing Fire Hydrant & Valves	1	LSM	\$6,500	\$6,500.00	\$4,000.00	\$4,000.00
117 Copper Water Service Line	335	LF	\$30	\$10,050.00	\$25.00	\$8,375.00
118 Corporation Stop Assembly	19	EA	\$575	\$10,925.00	\$250.00	\$4,750.00
119 Curb Stop Assembly	10	EA	\$800	\$8,000.00	\$300.00	\$3,000.00
120 Utility Crossings	10	EA	\$250	\$2,500.00	\$500.00	\$5,000.00
121 Trench Backfill Plug	3	EA	\$1,500	\$4,500.00	\$850.00	\$2,550.00
122 Storm Sewer Drop-Inlets	6	EA	\$2,500	\$15,000.00	\$4,100.00	\$24,600.00
123 12" SDR PVC Storm Sewer Main	300	LF	\$45	\$13,500.00	\$30.00	\$9,000.00
124 15" SDR PVC Storm Sewer Main	75	LF	\$65	\$4,875.00	\$35.00	\$2,625.00
125 48" Manhole	2	EA	\$4,500	\$9,000.00	\$5,500.00	\$11,000.00
126 Street Demolition and Reconstruction	9,110	SY	\$50	\$455,500.00	\$56.00	\$510,160.00
127 Type A Trench Restoration	1,330	LF	\$60	\$79,800.00	\$45.00	\$59,850.00
128 Type B Surface Restoration (Aggregate)	60	LF	\$40	\$2,400.00	\$38.00	\$2,280.00
129 Type C Surface Restoration (Lawn)	65	LF	\$20	\$1,300.00	\$38.50	\$2,502.50
130 Concrete Valley Gutter	55	SY	\$100	\$5,500.00	\$170.00	\$9,350.00
131 Sidewalk Removal	95	SY	\$25	\$2,375.00	\$15.00	\$1,425.00
132 Concrete Sidewalk (4" Thickness)	155	SY	\$65	\$10,075.00	\$62.00	\$9,610.00
133 Concrete Sidewalk (6" Thickness)	35	SY	\$75	\$2,625.00	\$119.00	\$4,165.00
134 Curb and Gutter Removal	1,225	LF	\$15	\$18,375.00	\$5.00	\$6,125.00
135 New Curb and Gutter	1,725	LF	\$25	\$43,125.00	\$28.00	\$48,300.00
136 Concrete Drive Approach (6" Thickness)	35	SY	\$50	\$1,750.00	\$130.00	\$4,550.00
137 Cast Iron Truncated Domes	17	EA	\$1,200	\$20,400.00	\$500.00	\$8,500.00
138 Remove and Relocate Sign	7	EA	\$250	\$1,750.00	\$750.00	\$5,250.00
139 New Signs	12	EA	\$750	\$9,000.00	\$850.00	\$10,200.00
140 Tree Removal & Replacement	1	LSM	\$2,500	\$2,500.00	\$1,850.00	\$1,850.00
141 Paint Street Markings	1	LSM	\$3,500	\$3,500.00	\$26,750.00	\$26,750.00
142 Sod, Overseed & Fertilize	1	LSM	\$2,500	\$2,500.00	\$3,600.00	\$3,600.00
Subtotal: Schedule 1			\$975,175.00		\$981,242.50	
201 Mobilization	1	LSM	\$15,000	\$15,000.00	\$10,000.00	\$10,000.00
202 Sidewalk Removal	475	SY	\$25	\$11,875.00	\$10.00	\$4,750.00
203 Curb and Gutter Removal	460	LF	\$15	\$6,900.00	\$8.00	\$3,680.00
204 Concrete Sidewalk (4" Thickness)	700	SY	\$65	\$45,500.00	\$62.00	\$43,400.00
205 New Curb and Gutter	530	LF	\$25	\$13,250.00	\$80.00	\$42,400.00
206 Concrete Drive Approach (6" Thickness)	15	SY	\$75	\$1,125.00	\$130.00	\$1,950.00
207 Storm Sewer Drop-Inlets	1	EA	\$2,500	\$2,500.00	\$3,500.00	\$3,500.00
208 Storm Sewer Lateral Line - 12"	15	LF	\$45	\$675.00	\$120.00	\$1,800.00
209 3" Thick Asphalt Paving & Patching - Type B 64-22	325	SY	\$35	\$11,375.00	\$25.00	\$8,125.00
210 Cast Iron Truncated Domes	24	EA	\$1,200	\$28,800.00	\$500.00	\$12,000.00
211 Remove and Reset Sign	5	EA	\$250	\$1,250.00	\$750.00	\$3,750.00
212 Traffic Control	1	LSM	\$3,500	\$3,500.00	\$2,500.00	\$2,500.00
213 Sod, Overseed & Fertilize	1	LSM	\$10,000	\$10,000.00	\$4,750.00	\$4,750.00
214 New Crosswalk Signs	15	EA	\$750	\$11,250.00	\$850.00	\$12,750.00
215 Paint Street Markings	1	LSM	\$2,500	\$2,500.00	\$5,500.00	\$5,500.00
Subtotal: Schedule 2			\$165,500.00		\$160,855.00	
301 Mobilization	1	LSM	\$16,400	\$16,400.00	\$8,000.00	\$8,000.00
302 Sidewalk Removal	1,510	SY	\$25	\$37,750.00	\$8.00	\$12,080.00
303 Concrete Sidewalk (4" Thickness)	1,535	SY	\$65	\$99,775.00	\$62.00	\$95,170.00
304 Concrete Drive Approach (6" Thickness)	230	SY	\$75	\$17,250.00	\$80.00	\$18,400.00
305 3" Thick Asphalt Paving & Patching - Type B 64-22	35	SY	\$35	\$1,225.00	\$42.50	\$1,487.50
306 Traffic Control	1	LSM	\$2,200	\$2,200.00	\$1,500.00	\$1,500.00
307 Sod, Overseed & Fertilize	1	LSM	\$6,000	\$6,000.00	\$10,050.00	\$10,050.00
Subtotal: Schedule 3			\$180,600.00		\$146,687.50	
Total			\$1,321,275.00		\$1,288,785.00	

I certify that this is a true tabulation of bids received and opened on May 20, 2015 for construction of the referenced project.

Chad Hanson, PE - Project Manager

05/20/15



NOTICE OF AWARD

Date of Issuance:

Owner:	City of Laurel, Montana	Owner's Contract No.:	
Engineer:	Great West Engineering, Inc.	Engineer's Project No.:	2-07128 TO 34
Project:	2015 Water & Street Rehabilitation	Contract Name:	
Bidder:	Wilson Bros. Construction, Inc.		
Bidder's Address:	P.O. Box 636, Cowley, WY 82420		

TO BIDDER:

You are notified that Owner has accepted your Bid dated May 20, 2015 for the above Contract, and that you are the Successful Bidder and are awarded a Contract for:

Schedules 1, 2 and 3 of the 2015 Water and Street Rehabilitation Project.

The Contract Price of the awarded Contract is: \$ 1,288,785.00 based on unit prices bid.

[8] unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the Contract Documents accompanies this Notice of Award, or has been transmitted or made available to Bidder electronically.

2 a set of the Drawings will be delivered separately from the other Contract Documents.

You must comply with the following conditions precedent within 15 days of the date of receipt of this Notice of Award:

1. Deliver to Owner 8 counterparts of the Agreement, fully executed by Bidder.
2. Deliver with the executed Agreement(s) the Contract security [e.g., performance and payment bonds] and insurance documentation as specified in the Instructions to Bidders and General Conditions, Articles 2 and 6.
3. Other conditions precedent (if any):

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in Paragraph 2.02 of the General Conditions.

Owner: City of Laurel, Montana


 Authorized Signature

By: Mark A. Mace

Title: Mayor

Copy: Engineer

NOTICE TO PROCEED

Owner:	City of Laurel, Montana	Owner's Contract No.:	
Contractor:	Wilson Bros. Construction, Inc.	Contractor's Project No.:	
Engineer:	Great West Engineering, Inc.	Engineer's Project No.:	2-07128 TO 34
Project:	2015 Water & Street Rehabilitation	Contract Name:	
		Effective Date of Contract:	

TO CONTRACTOR:

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to run on June 15, 2015. [see Paragraph 4.01 of the General Conditions]

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work shall be done at the Site prior to such date. In accordance with the Agreement, the date of Substantial Completion is September 13, 2015, and the date of readiness for final payment is September 27, 2015 or [the number of days to achieve Substantial Completion is 90, and the number of days to achieve readiness for final payment is 14].

Contractor must comply with SP-22, which states in respective part:

All work including paving on Eighth Street between First Avenue and Wyoming Avenue must be completed by August 15, 2015.

Owner: City of Laurel, Montana

By: _____
Authorized Signature



Title: Mayor

Date Issued: 06/16/2015

Copy: Engineer