

RESOLUTION NO. R14-74

**A RESOLUTION ACCEPTING THE BID AND AUTHORIZING THE MAYOR
TO SIGN A CONTRACT WITH WHARTON ASPHALT FOR THE 2014
STREET MAINTENANCE PROJECT IN THE CITY OF LAUREL.**

WHEREAS, the City's streets are in need of repairs; and

WHEREAS, the City of Laurel complied with its procurement policy and Montana Law by seeking competitive bids or quotes to ensure the selected company will perform the work satisfactorily and in the City's best interest; and

WHEREAS, Wharton Asphalt was the lowest qualified bidder; and

WHEREAS, the lowest bid was for \$107,060.00.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of Laurel, Montana,


That the Mayor is authorized to negotiate and sign the contract with Wharton Asphalt for the 2014 Street Maintenance Project at a price of \$107,060.00.

Introduced at a regular meeting of the City Council on September 16, 2014, by Council Member Nelson.

PASSED and APPROVED by the City Council of the City of Laurel this 16th day of September, 2014.


APPROVED by the Mayor this 16th day of September, 2014.

CITY OF LAUREL



Mark A. Mace, Mayor

ATTEST:



Shirley Ewan, Clerk/Treasurer

Approved as to form:


Sam S. Painter, Civil City Attorney

BILLINGS

115 N. Broadway ▪ Suite 500
Billings, MT 59101
406.652.5000 ▪ Fax 406.248.1363



September 11, 2014

Kurt Markegard, Public Works Director
City of Laurel
P.O. Box 10
Laurel, MT 59044

**Re: Task Order No. 32 – 2014 Street Maintenance Project
Laurel Engineering Services On-Call
Great West Engineering, Inc. Project No. 2-07128**

Dear Kurt:

The Bid Opening for the referenced project was held Thursday, September 11, 2014. Wharton Asphalt LLC was the only bidder and submitted a bid of \$107,060.00. Their bid is less than the Engineer's Estimate for the project and within the City's budget for the work. I have enclosed a copy of the certified bid tabulations for your reference.


Wharton Asphalt has completed several similar street maintenance projects within the City of Laurel, City of Billings and Yellowstone County, exhibiting the ability to perform the work included in the project.

Based upon these factors, I formally recommend the City of Laurel award the 2014 *Street Maintenance Project* to Wharton Asphalt LLC.

As always, feel free to contact us with any questions.

Sincerely,

Great West Engineering, Inc.




Chad E. Hanson, PE
Project Manager


Encl: Certified Bid Tabulations

HELENA
PO Box 4817
2501 Belt View Drive
Helena, MT 59604
406.449.8627
Fax 406.449.8631

Item	Unit	Quantity	Engineer's Estimate		Wharton Asphalt LLC	
			Unit Price	Cost	Unit Price	Cost
101 Mobilization	LSM	1	\$ 9,800.00	\$ 9,800.00	\$ 10,000.00	\$ 10,000.00
102 Traffic Control	LSM	1	\$ 1,500.00	\$ 1,500.00	\$ 3,000.00	\$ 3,000.00
103 Crack Sealing	LF	20,000	\$ 1.50	\$ 30,000.00	\$ 1.61	\$ 32,200.00
104 Slurry Seal	SY	2,700	\$ 1.75	\$ 4,725.00	\$ 1.80	\$ 4,860.00
105 1" Overlay	SY	4,000	\$ 12.00	\$ 48,000.00	\$ 9.25	\$ 37,000.00
106 Pavement Patching	SY	500	\$ 28.00	\$ 14,000.00	\$ 40.00	\$ 20,000.00
Total Bid			\$108,025.00		\$107,060.00	

I certify that this is a true tabulation of bids received and opened on September 11, 2014 for construction of the 2014 Street Maintenance Project.


 Chad E. Hanson, PE - Project Manager



Notice of Award

Date: 09/16/2014

Project: 2014 Street Maintenance Project

Owner: City of Laurel, Montana

Owner's Contract No.:

Contract:

Engineer's Project No.:2-07128 TO 32

Bidder: Wharton Asphalt, LLC

Bidder's Address: 3962 Pa Hollow Tr

Billings, MT 59106

You are notified that your Bid dated September 11, 2014 for the above Contract has been considered. You are the Successful Bidder and are awarded a Contract for 2014 Street Maintenance Project.

The Contract Price of your Contract is One hundred seven thousand, sixty and no/100 Dollars (\$107,060).

[Insert appropriate data if unit prices are used. Change language for cost-plus contracts.]

6 copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award.

2 sets of the Drawings will be delivered separately or otherwise made available to you immediately.

You must comply with the following conditions precedent within [15] days of the date you receive this Notice of Award.

1. Deliver to the Owner [6] fully executed counterparts of the Contract Documents.
2. Deliver with the executed Contract Documents the Contract security [Bonds] as specified in the Instructions to Bidders (Article 20), General Conditions (Paragraph 5.01), and Supplementary Conditions (Paragraph SC-5.01).

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited.

Within ten days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Contract Documents.

City of Laurel, Montana
Owner
By: _____
Authorized Signature Mark A Mace
Mark Mace, Mayor
Title

Copy to Engineer

Notice to Proceed

Date: October , 2014

Project: 2014 Street Maintenance Project

Owner: City of Laurel, Montana

Owner's Contract No.:

Contract:

Engineer's Project No.: 2-07128 TO 32

Contractor: Wharton Asphalt, LLC

Contractor's Address: 3962 Pa Hollow Tr

Billings, MT 59106

You are notified that the Contract Times under the above Contract will commence to run on October 13, 2014. On or before that date, you are to start performing your obligations under the Contract Documents. In accordance with Article 4 of the Agreement, the date of Substantial Completion is December 12, 2014, and the date of readiness for final payment is December 19, 2014 [(or) the number of days to achieve Substantial Completion is 60, and the number of days to achieve readiness for final payment is 7].

Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions provides that you and Owner must each deliver to the other (with copies to Engineer and other identified additional insureds and loss payees) certificates of insurance which each is required to purchase and maintain in accordance with the Contract Documents.

City of Laurel, Montana

Owner

Given by:



Authorized Signature

Mark Mace., Mayor

Title

Date

10/06/2014

Copy to Engineer

RESUME WORK ORDER

Dated: April 6, 2015

TO: Wharton Asphalt, LLC

ADDRESS: 3962 Pa Hollow Tr

Billings, MT 59106

PROJECT: 2014 Street Maintenance Project – City of Laurel, Montana

Per your request and under the terms of your Contract, dated September 16, 2014, on the referenced project, you are hereby directed to RESUME WORK on the project effective 12:01 a.m. on April 27, 2015.

60 calendar days were authorized to reach Substantial Completion with the approval of Change Order No. 4. According to our records, 32 calendar days remain to reach Substantial Completion, beginning on and including the effective date listed above. 7 additional days are authorized following Substantial Completion in which you are to be ready for final payment.

Please acknowledge your receipt of this Order in the space provided below and return a copy to the Owner.

City of Laurel, Montana
(OWNER)

By: Heidi Jensen
(AUTHORIZED SIGNATURE)

Chief Administrative Officer
(TITLE)

Receipt Acknowledged:

Wharton Asphalt, LLC
(CONTRACTOR)

By: B. Wharton
(AUTHORIZED SIGNATURE)

member
(TITLE)